SCHEDULE COF PAY | TEMS PAGE 92
CALL ORDER : 690 CONTRACT ID : M -25994-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuwP LuUwP
2 105-07038 FI ELD OFFI CE, A 3. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 202-02241 GUARDRAI L, REMOVE 121. 000 m
5 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
6 202-60820 SURFACE M LLI NG ASPHALT 2, 000. 000 n
7 202-93741 GUARD RAI L END TREATMENT, REMOVE 4.000 EACH
8 202-96133 Pl PE, REMOVE 3. 500 m
9 203-02000 EXCAVATI ON, COVMON 111. 000 ns
10 203-02020 EXCAVATI ON, UNCLASSI FI ED 75. 000 nB
11 203-02070 BORROW 68. 000 nB
12 205- 06932 TEMPORARY CHECK DAM STRAW BALES 25. 000 m
13 205- 06937 TEMPORARY SI LT FENCE 25. 000 m
14 213-52830 FLOMBLE MORTAR 32. 000 ns
15 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 400. 000 My
16 303-01180 COVMPACTED AGGREGATE, NO 53 600. 000 My
17 304-07491 HVA PATCH NG TYPE C 21. 000 My
18 304-07494 HVA W DENI NG TYPE C 300. 000 My
19 402-07434 HVA TYPE C, SURFACE 253. 000 My
20 402-07452 HVA, TYPE C, WEDGE AND LEVEL 300. 000 My
21 405-05517 ASPHALT FOR PRI ME COAT 5. 000 My
22 406- 05520 ASPHALT FOR TACK COAT 5. 000 My
23 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
24 601-94689 GUARDRAI L END TREATMENT, O©S 4.000 EACH
25 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 134. 000 m
26 610- 05527 HVA FOR APPROACHES 8. 000 My
27 615-06500 MONUMENT, A 2.000 EACH
28 616-02320 GEOTEXTI LES 50. 000 n
29 616-06405 Rl PRAP, REVETMENT 45. 000 My
30 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
31 621-06559 MJULCHED SEEDI NG R 1, 000. 000 n
32 714-05069 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 3700 nmm X 1500 nmm 14. 100 m
33 801-04308 ROAD CLOSURE SI GN ASSEMBLY 6. 000 EACH
34 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 100. 000 m
35 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24. 000 EACH
36 801-06640 CONSTRUCTI ON SI GN, A 12. 000 CH
37 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuUwP
38 801-07118 BARRI CADE, II11-A 20. 000 m
39 801-07119 BARRI CADE, II11-B 20. 000 m
40 802-91122 SI GN, GROUND MOUNTED, RESET 6. 000 EACH
41 808-06713 LINE, PAINT, SOLID, WHITE, 100 nm 586. 000 m
42 808-06714 LI NE, PAINT, SOLID, YELLOWN 100 mm 586. 000 m
43 808-75996 SNOAWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 25. 000 EACH
44 808-75998 SNOWPLOWABLE RAI SED PAVEMENT MARKER 25. 000 EACH
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CALL ORDER : 700 CONTRACT ID : M-26204-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FI ELD OFFI CE, A 4.000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
4 201-52370 CLEARI NG RI GHT CF WAY LuUwP LuwP
5 201-90788 DEBRI S, REMOVE LUWP LUWP
6 202-02241 GUARDRAI L, REMOVE 363. 000 LFT
7 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
8 202-60820 SURFACE M LLI NG ASPHALT 797. 000 SYS
9 202-96133 Pl PE, REMOVE 18. 300 LFT
10 202-99187 FENCE, FARM FI ELD, REMOVE 100. 000 LFT
11 203- 02020 EXCAVATI ON, UNCLASSI FI ED 2, 052. 000 CYS
12 203- 02070 BORROW 50. 000 CYS
13 203-02376 EXCAVATI ON, COVMON, FOR DI TCH GRADI NG LuUwP LuUwP
14 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 50. 000 TON
15 205-06932 TEMPORARY CHECK DAM STRAW BALES 200. 000 LFT
16 205- 06937 TEMPORARY SI LT FENCE 2, 230. 000 LFT
17 206-51215 EXCAVATI ON, X 60. 000 CYS
18 211-07454 STRUCTURE BACKFI LL 913. 000 CYs
19 303-01180 COVMPACTED AGGREGATE, NO 53 537. 000 TON
20 402-07432 HVA TYPE A, SURFACE 66. 000 TON
21 402-07435 HVA TYPE A, | NTERMEDI ATE 12. 000 TON
22 402-07440 HVA TYPE A, BASE 25. 000 TON
23 404-05514 SEAL COAT, 5 580. 000 SYS
24 405-05518 ASPHALT FOR PRI ME COAT 68. 000 SYS
25 406- 05521 ASPHALT FOR TACK COAT 928. 000 SYS
26 601-05586 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 9 1. 000 EACH
27 601-94689 GUARDRAI L END TREATMENT, O©S 1. 000 EACH
28 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
29 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N. SPACI NG 1, 220. 000 LFT
30 603-03398 FENCE, RELOCATE 500. 000 LFT
31 603-06040 FENCE, FARM FI ELD, 47 IN 100. 000 LFT
32 603-06060 FENCE, FARM FI ELD, RESET 400. 000 LFT
33 603-93088 FENCE, FARM FI ELD, REPAI R 100. 000 LFT
34 611-95023 MAI LBOX ASSEMBLY, RESET 1. 000 EACH
35 615-06490 R GHT OF WAY MARKER 8. 000 EACH
36 615-06505 MONUMENT, B 4. 000 EACH
37 616-02320 GEOTEXTI LES 177.000 SYS
38 616-05688 Rl PRAP, CLASS 1 120. 000 TON
39 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
40 621-06559 MJULCHED SEEDI NG R 3, 000. 000 SYS
41 702-44240 CONCRETE, A, STRUCTURES 32. 300 CYS
42 703-06028 REI NFORCI NG BARS 2,216. 000 LBS
43 714-26712 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 8 FT. X 6 FT. 75. 000 LFT
44 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN 1. 000 EACH
45 715-05169 PI PE, TYPE 3, Cl RCULAR, 15 IN. 30. 000 LFT
46 715-05203 PI PE, TYPE 4, CIRCULAR 4 IN 64. 000 LFT

47 715-06004 CONCRETE ANCHOR, 48 I N. 2.000 EACH



SCHEDULE OF PAY | TEMS PAGE 94
CALL ORDER : 700 CONTRACT ID : M-26204-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 715-46005 PI PE END SECTION, 15 IN 1. 000 EACH
49 716-07637 Pl PE | NSTALLATI ON, TRENCHLESS, 48 IN. 149. 000 LFT
50 801-03290 CONSTRUCTION SIGN, C 3. 000 EACH
51 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2. 000 EACH
52 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23. 000 EACH
53 801-06640 CONSTRUCTI ON SI GN, A 40. 000 EACH
54 801-06645 CONSTRUCTION SIGN, B 3. 000 EACH
55 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuwP
56 801-07118 BARRI CADE, 111-A 72.000 LFT
57 804-06771 DELI NEATOR POST, FLEXI BLE 13. 000 EACH
58 808-06713 LI NE, PAINT, SOLID, VHITE, 4 IN. 700. 000 LFT
59 808-06714 LI NE, PAINT, SOLID, YELLOWN 4 IN 700. 000 LFT
60 808-75996 SNOAWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 6. 000 EACH

61 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 6. 000 EACH
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CALL ORDER : 710 CONTRACT ID : M-26427-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUMP LUMP
2 105-07038 FIELD OFFICE, A 3. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUMP
4 202-60820 SURFACE M LLI NG ASPHALT 21, 470. 000 SYS
5 303-52308 COWPACTED AGGREGATE, O, 53 35. 000 TON
6 304-07490 HVA PATCHI NG, TYPE B 1, 300. 000 TON
7 401-07321 QU QA-HWA, 2, 64, SURFACE, 9.5 mm 3, 755. 000 TON
8 406- 05520 ASPHALT FOR TACK COAT 11.500 TON
9 610-07487 HVA FOR APPROACHES, TYPE B 235. 000 TON
10 801-06203 TEMPORARY PAVEMENT MARKING 4 IN. 1,912. 000 LFT
11 801-06640 CONSTRUCTI ON SIGN, A 36. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWMP
13 805-02503 CABLE, ROADWAY LOCP, 1C 14GA 3, 400. 000 LFT
14 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 600. 000 LFT
15 805-92951 SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE 4. 000 EACH
16 808-06711 LI NE, PAINT, BROKEN, WHI TE, 4 IN. 4, 145. 000 LFT
17 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 16, 580. 000 LFT
18 808-06714 LINE, PAINT, SCLID, YELLON 4 IN. 16, 580. 000 LFT
19 808-06723 PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | NDI CATI ON ARROW 4. 000 EACH
20 808-06724 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD ONLY 4. 000 EACH
21 808-06726 TRANSVERSE MARKI NGS, PAINT, STOP LINE, 24 IN 362. 000 LFT
22 808-75060 TRANSVERSE MARKI NGS, PAINT, SOLID, WHI TE, CROSSHATCH LI NE, 390. 000 LFT

23 808-75100 TRANSVERSE MARKI NGS, PAINT, CROSSWALK LINE, 6 IN. 484. 000 LFT
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CALL ORDER : 720 CONTRACT ID : M-26652-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 DRAI NAGE DI TCH CORRECTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FI ELD OFFI CE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuwP
4 202-01000 STRUCTURES AND OBSTRUCTI ONS, REMOVE LuUwP LuUwP
5 202-02240 PAVEMENT, REMOVE 97. 780 SYS
6 202-02928 CATCH BASI N, REMOVE 2.000 EACH
7 202-60820 SURFACE M LLI NG ASPHALT 1, 075. 600 SYS
8 202-96133 Pl PE, REMOVE 329. 000 LFT
9 203-02000 EXCAVATI ON, COMMON 208. 000 CYs
10 205-06932 TEMPORARY CHECK DAM STRAW BALES 30. 000 LFT
11 205- 06937 TEMPORARY SI LT FENCE 100. 000 LFT
12 211- 02060 B BORROW FCR STRUCTURE BACKFI LL 168. 070 CYS
13 303-52308 COWPACTED AGGREGATE, O, 53 68. 970 TON
14 402-07433 HVA TYPE B, SURFACE 96. 800 TON
15 402-07438 HVA TYPE B, | NTERMEDI ATE 10. 760 TON
16 402-07441 HVA TYPE B, BASE 43. 020 TON
17 406- 05520 ASPHALT FOR TACK COAT 00. 570 TON
18 610-07487 HVA FOR APPROACHES, TYPE B 39. 100 TON
19 616-02320 GEOTEXTI LES 160. 000 SYS
20 616-06405 Rl PRAP, REVETMENT 100. 000 TON
21 621-06567 WATER 1. 000 MG
22 621-06575 SODDI NG, NURSERY 410. 000 SYS
23 715-05244 PIPE, TYPE 1, DEFORMED, M N. AREA 11.6 SQ FT. 44.000 LFT
24 715-07107 PI PE END SECTION, M N. AREA 11.6 SFT. 2. 000 EACH
25 715-07749 PI PE, TYPE 3, DEFORVED, M N. AREA 2.10 SFT. 304. 500 LFT
26 715-46060 PI PE END SECTION, MN. AREA 2.2 SQ FT. 5. 000 EACH
27 720-96275 MANHOLE, A2 3. 000 EACH
28 801-04308 ROAD CLOSURE SI GN ASSEMBLY 3. 000 EACH
29 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13. 000 EACH
30 801-06640 CONSTRUCTI ON SI GN, A 13. 000 EACH
31 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
32 801-07119 BARRI CADE, II11-B 108. 000 LFT
33 802-76055 SI GN POST, A 10. 000 LFT
34 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 120. 000 LFT
35 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 960. 000 LFT

36 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 200. 000 LFT
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CALL ORDER : 730 CONTRACT ID : M-26708-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
4 202-02286 PRESENT STRUCTURE, REMOVE 2. 000 EACH
5 202-60820 SURFACE M LLI NG ASPHALT 620. 000 SYS
6 203-02000 EXCAVATI ON, COMMON 480. 000 CYs
7 203-02070 BORROW 105. 000 CYS
8 205-06932 TEMPORARY CHECK DAM STRAW BALES 50. 000 LFT
9 205-06937 TEMPORARY SI LT FENCE 750. 000 LFT
10 207-07503 SUBGRADE TREATMENT, TYPE E 2, 340. 000 SYS
11 211-07454 STRUCTURE BACKFI LL 74.000 CYS
12 303- 04075 COWPACTED AGGREGATE, O, 73 121. 000 TON
13 402-07433 HVA TYPE B, SURFACE 183. 000 TON
14 402-07438 HVA TYPE B, | NTERMEDI ATE 216. 000 TON
15 402-07441 HVA TYPE B, BASE 690. 000 TON
16 404-05514 SEAL COAT, 5 367.000 SYS
17 406- 05520 ASPHALT FOR TACK COAT 2. 200 TON
18 616-02320 GEOTEXTI LES 250. 000 SYS
19 616-06405 Rl PRAP, REVETMENT 171. 000 TON
20 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
21 621-06548 SEED M XTURE, CV 5. 000 LBS
22 621-06559 MJULCHED SEEDI NG R 3, 600. 000 SYS
23 715-05125 PIPE, TYPE 1, CIRCULAR 30 IN 45. 000 LFT
24 715-05169 PI PE, TYPE 3, Cl RCULAR, 15 IN. 63. 000 LFT
25 715-07747 PI PE, TYPE 1, DEFORVED, M N. AREA 23.2 SQ FT. 63. 000 LFT
26 715-07748 CONCRETE ANCHOR, M N. AREA 23.2 SQ FT. 2.000 EACH
27 715-46005 PI PE END SECTION, 15 IN 2.000 EACH
28 715-46030 PI PE END SECTION, 30 IN. 2. 000 EACH
29 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
30 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 400. 000 LFT
31 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26. 000 EACH
32 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
33 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
34 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
35 801-07118 BARRI CADE, I11-A 48. 000 LFT
36 801-07119 BARRI CADE, II11-B 36. 000 LFT
37 805-96014 SAW CUT, FULL DEPTH 50. 000 LFT
38 808-06713 LI NE, PAINT, SOLID, VHITE, 4 IN. 1, 700. 000 LFT
39 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 1, 700. 000 LFT
40 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2.000 EACH
41 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 10. 000 EACH

42 808-75998 SNOWPLOMABLE RAI SED PAVEMENT MARKER 10. 000 EACH
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CALL ORDER : 740 CONTRACT ID : M-26756-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 Pl PE SLI PLI NI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUMP LuUMP
2 105-06845 CONSTRUCTI ON ENG NEERI NG LUMP LuUMP
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUMP LUMP
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUMP
5 725-06868 PI PE LI NER, THERMOPLASTIC, 21 IN. 80. 000 LFT

6 725-06872 PI PE LI NER, THERMOPLASTIC, 42 IN. 84. 000 LFT

7 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
8 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWMP
9 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
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CALL ORDER : 742 CONTRACT ID : M-26757-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 DEBRI S REMOVAL

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUMP
2 201-90788 DEBRI' S, REMOVE LUMP LuUMP
3 201-90788 DEBRI S, REMOVE LuUMP LUMP
4 201-90788 DEBRI S, REMOVE LUMP LUMP
5 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
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CALL ORDER : 744 CONTRACT ID : M-26758-A
LETTI NG DATE : 05/20/03 10: 00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FI ELD OFFI CE, A 3. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUwP
4 202-02272 PAVED SI DE DI TCH, REMOVE 244.000 LFT
5 202-60820 SURFACE M LLI NG ASPHALT 10, 127. 000 SYS
6 203-02376 EXCAVATI ON, COVMMON, FOR DI TCH GRADI NG LUWP LUWP
7 203-90014 LI NEAR GRADI NG 8. 830 STA
8 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2. 000 EACH
9 303-52308 COVPACTED AGGREGATE, O 53 155. 000 TON
10 402-07433 HVA TYPE B, SURFACE 597. 000 TON
11 402-07433 HVA TYPE B, SURFACE 71. 000 TON
12 402-07451 HVA, TYPE B, WEDGE AND LEVEL 756. 000 TON
13 405-05518 ASPHALT FOR PRI ME COAT 646. 000 SYS
14 406- 05520 ASPHALT FOR TACK COAT 5.070 TON
15 610-07487 HVA FOR APPROACHES, TYPE B 600. 000 TON
16 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
17 621- 06559 MULCHED SEEDI NG, R 393. 000 SYS
18 621-06574 SODDI NG 164. 000 SYS
19 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 65. 000 LFT
20 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 296. 000 LFT
21 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
22 801-06710 FLASHI NG ARROW SI GN 60. 000 DAY
23 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
24 805-02328 SI GNAL CABLE, 1C 14GA 2,490. 000 LFT
25 805-78785 S| GNAL DETECTOR HOUSI NG 2. 000 EACH
26 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 870. 000 LFT
27 805-92951 SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE 6. 000 EACH
28 808-06701 LI NE, THERMOPLASTIC, BRCKEN, WHI TE, 4 I N 700. 000 LFT
29 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN 5, 842. 000 LFT
30 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 3, 331. 000 LFT
31 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 208. 000 LFT
32 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 9. 000 EACH
33 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 6. 000 EACH
34 808-75994 PRI SMATI C REFLECTOR 62. 000 EACH
35 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 62. 000 EACH

36 808-75998 SNOWPLOWABLE RAI SED PAVEMENT MARKER 62. 000 EACH
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CALL ORDER : 750 CONTRACT ID : M-26770-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
2 202-60820 SURFACE M LLI NG ASPHALT 8,100. 000 SYS
3 202-90277 DETECTOR HOUSI NG REMOVE 1. 000 EACH
4 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 300. 000 TON
5 303-04075 COVPACTED AGGREGATE, O 73 250. 000 TON
6 304-07490 HVA PATCHI NG TYPE B 265. 000 TON
7 402-07433 HVA TYPE B, SURFACE 2,100. 000 TON
8 402-07451 HVA, TYPE B, WEDGE AND LEVEL 100. 000 TON
9 406-05520 ASPHALT FOR TACK COAT 6. 000 TON
10 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 450. 000 LFT
11 801- 06640 CONSTRUCTI ON SIGN, A 34. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LuwP LuUwP
13 808-06713 LI NE, PAINT, SOLID, VHITE, 4 IN. 20. 000 LFT
14 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 8, 900. 000 LFT
15 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 180. 000 LFT
16 808- 75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 I N 500. 000 LFT
17 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 2. 000 EACH

18 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
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CALL ORDER : 760 CONTRACT ID : M-26778-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 3. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUwP
4 202- 02265 TREE, 48 IN., REMOVE 1. 000 EACH
5 202-60820 SURFACE M LLI NG ASPHALT 2,728.000 SYS
6 303-01180 COVPACTED AGGREGATE, NO 53 1, 053. 000 TON
7 304-07490 HVA PATCH NG TYPE B 1, 969. 000 TON
8 401-07328 QC/ QA-HMA, 3, 70, SURFACE, 9.5 mm 5, 635. 000 TON
9 406-05520 ASPHALT FOR TACK COAT 17. 000 TON
10 506-06333 PCCP PATCHI NG FULL DEPTH 200. 000 SYS
11 610-07487 HVA FOR APPROACHES, TYPE B 443. 000 TON
12 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 3, 360. 000 LFT
13 801- 06640 CONSTRUCTI ON SI GN, A 22.000 EACH
14 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
15 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 3, 012. 000 LFT
16 808-06713 LI NE, PAINT, SOLID, VHITE, 4 IN. 218. 000 LFT
17 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 21, 550. 000 LFT
18 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 328. 000 EACH

19 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 328. 000 EACH
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CALL ORDER : 770 CONTRACT ID : M-26781-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-60820 SURFACE M LLI NG ASPHALT 15, 700. 000 SYS
4 303-52308 COWPACTED AGGREGATE, O, 53 132. 000 TON
5 304-07490 HVA PATCHI NG TYPE B 1, 900. 000 TON
6 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
7 401-07321 QT QA-HMA, 2, 64, SURFACE, 9.5 mm 6, 090. 000 TON
8 406- 05520 ASPHALT FOR TACK COAT 18. 000 TON
9 610-07487 HVA FOR APPROACHES, TYPE B 210. 000 TON
10 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 1, 827. 000 LFT
11 801- 06640 CONSTRUCTI ON SIGN, A 47.000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LuwP LuUwP
13 801-07118 BARRI CADE, II11-A 96. 000 LFT
14 801-07119 BARRI CADE, I11-B 96. 000 LFT
15 808-01226 SNOWPLOWABLE RAI SED PAVEMENT MARKER CASTI NG, | NSTALL 228. 000 EACH
16 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 4,227.000 LFT
17 808-06714 LI NE, PAINT, SOLID, YELLOWN 4 IN 6, 511. 000 LFT
18 808-06723 PAVEMENT MESSAGE MARKI NGS, PAI NT, LANE | NDI CATI ON ARROW 2.000 EACH
19 808-06724 PAVEMENT MESSAGE MARKI NGS, PAI NT, WORD ONLY 1. 000 EACH
20 808-06726 TRANSVERSE MARKI NGS, PAINT, STOP LINE, 24 IN 124. 000 LFT
21 808-75140 PAVEMENT MESSAGE MARKI NGS, PAI NT, WORD RXR 2. 000 EACH

22 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 228. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 104
CALL ORDER : 780 CONTRACT ID : M-26837-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FI ELD OFFICE, B 4.000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-02278 CURB, CONCRETE, REMOVE 3, 681. 000 LFT
4 202-60820 SURFACE M LLI NG ASPHALT 79, 890. 000 SYS
5 202-93741 GUARD RAI L END TREATMENT, REMOVE 4.000 EACH
6 303-01180 COVPACTED AGGREGATE, NO 53 165. 000 TON
7 303-52308 COWPACTED AGGREGATE, O, 53 874.000 TON
8 304-07490 HVA PATCH NG TYPE B 495. 000 TON
9 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
10 401-07321 QT QA-HWA, 2, 64, SURFACE, 9.5 mm 1,171. 000 TON
11 401-07328 QT QA-HMA, 3, 70, SURFACE, 9.5 mm 4,587. 000 TON
12 401-07372 QC/ QA-HMA, 3, 64, | NTERMVEDI ATE, 12.5 mm 324. 000 TON
13 406- 05520 ASPHALT FOR TACK COAT 161. 650 TON
14 601-06038 GUARDRAI L END TREATMENT, |1 1. 000 EACH
15 601-94689 GUARDRAI L END TREATMENT, ©S 5. 000 EACH
16 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
17 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 375. 000 LFT
18 604-06069 CURB RAMP, CONCRETE 48. 000 SYS
19 605-06140 CURB AND GUTTER, CONCRETE 3, 681. 000 LFT
20 610-07487 HVA FOR APPROACHES, TYPE B 523. 000 TON
21 615-06520 MONUMENT, RE- ESTABLI SH 2. 000 EACH
22 720- 44000 CASTI NG, ADJUST TO GRADE 5. 000 EACH
23 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 1, 456. 000 LFT
24 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 1, 456. 000 LFT
25 801- 06640 CONSTRUCTI ON SIGN, A 43. 000 EACH
26 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
27 805-01843 S| GNAL HANDHOLE ADJUST TO GRADE 2.000 EACH
28 805-78470 S| GNAL CABLE, ROADWAY LOOP, 1C 14GA. 656. 000 LFT
29 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 191. 000 LFT
30 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK, WHI TE, 24 IN. 69. 000 LFT
31 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 28, 735. 000 LFT
32 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 2, 620. 000 LFT
33 808-75245 LI NE, THERMOPLASTIC, SCOLID, YELLOW 4 IN 19, 334. 000 LFT
34 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 30. 000 LFT
35 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 208. 000 EACH

36 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 208. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 105
CALL ORDER : 790 CONTRACT ID : M -26844-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
2 202-60820 SURFACE M LLI NG ASPHALT 30, 500. 000 SYS
3 202-90277 DETECTOR HOUSI NG REMOVE 2. 000 EACH
4 303-07449 COWPACTED AGGREGATE, NO. 73 90. 000 TON
5 304-07490 HVA PATCHI NG TYPE B 50. 000 TON
6 401-07334 QC/ QA-HWVA, 3, 76, SURFACE, 9.5 mm 2,370. 000 TON
7 402-07451 HVA, TYPE B, WEDGE AND LEVEL 50. 000 TON
8 405-05517 ASPHALT FOR PRI ME COAT 4.000 TON
9 406-05520 ASPHALT FOR TACK COAT 9. 000 TON
10 610-05527 HVA FOR APPROACHES 100. 000 TON
11 720- 44000 CASTI NG ADJUST TO GRADE 6. 000 EACH
12 801- 06203 TEMPORARY PAVEMENT MARKI NG 4 | N. 1, 180. 000 LFT
13 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 790. 000 LFT
14 801-06640 CONSTRUCTI ON SI GN, A 41. 000 EACH
15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
16 805-78470 S| GNAL CABLE, ROADWAY LOOP, 1C 14GA. 500. 000 LFT
17 805-78785 S| GNAL DETECTOR HOUSI NG 2. 000 EACH
18 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 96. 000 LFT
19 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 4,720. 000 LFT
20 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 900. 000 LFT
21 808-75245 LI NE, THERMOPLASTIC, SCOLID, YELLOW 4 IN 2, 200. 000 LFT
22 808-75256 TRANSVERSE MARKI NGS, THERMOPLASTIC, SOLID, WH TE, CROSSHATCH 60. 000 LFT
23 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 72.000 LFT
24 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 I N 120. 000 LFT
25 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 3. 000 EACH
26 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 3. 000 EACH
27 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2.000 EACH
28 808-75996 SNOAWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 100. 000 EACH
29 808-75998 SNOAWPLOMABLE RAI SED PAVEMENT MARKER 100. 000 EACH

30 808-96016 LI NE, THERMOPLASTIC, SCLID, YELLOW 12 IN 100. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 106
CALL ORDER : 800 CONTRACT ID : M-26849-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LuUMP
2 303-52308 COWPACTED AGGREGATE, O, 53 165. 000 TON
3 402-07432 HVA TYPE A, SURFACE 1, 421. 000 TON
4 402-07435 HVA TYPE A, | NTERVEDI ATE 402. 000 TON
5 406-05520 ASPHALT FOR TACK COAT 3. 400 TON
6 720-44000 CASTI NG, ADJUST TO GRADE 1.000 EACH
7 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP



SCHEDULE OF PAY | TEMS PAGE 107
CALL ORDER : 802 CONTRACT ID : M -26850-A

LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LuUMP
2 402-07432 HVA TYPE A, SURFACE 845. 000 TON
3 402-07435 HVA TYPE A, | NTERVEDI ATE 106. 000 TON
4 402-07440 HVA TYPE A, BASE 142. 000 TON
5 406-05520 ASPHALT FOR TACK COAT 2.500 TON
6 801-06775 MAI NTAI NI NG TRAFFI C LUMP LuUMP



SCHEDULE OF PAY | TEMS PAGE 108
CALL ORDER : 812 CONTRACT ID : M -26860-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURES AND SMALL STRUCTURE REPAI RS

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 3. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUwP
4 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LuUwP
5 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
6 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LuUwP
8 203-02070 BORROW 120. 000 CYS
9 210-07095 TEMPORARY LUWP LUWP
10 303-01180 COVPACTED AGGREGATE, NO 53 25.500 TON
11 303-04853 COVPACTED AGGREGATE 39. 800 TON
12 303-94433 AGGREGATE, 12 82. 600 CYS
13 304-07490 HVA PATCH NG TYPE B 120. 000 TON
14 402-07453 HVA FOR TEMPORARY PAVEMENT 460. 000 TON
15 601-06854 GUARDRAI L, W BEAM NESTED 1. 000 EACH
16 601-92948 GUARDRAI L, ADJUST HEl GHT 25. 000 LFT
17 602- 06639 TEMPORARY CONCRETE BARRI ER, ANCHCRED 425. 000 LFT
18 602-06646 TEMPORARY CONCRETE BARRI ER 200. 000 LFT
19 616-02320 GEOTEXTI LES 207. 000 SYS
20 616-06451 Rl PRAP, UNI FORM 50. 000 TON
21 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 5. 000 EACH
22 621-06559 MJULCHED SEEDI NG R 292. 000 SYS
23 621-06560 MJULCHED SEEDI NG U 500. 000 SYS
24 621-06570 TOP SO L 281. 500 CYS
25 702-44240 CONCRETE, A, STRUCTURES 55. 000 CYS
26 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 348. 000 EACH
27 703-51032 REI NFORCI NG STEEL, EPOXY COATED 23, 834. 000 LBS
28 715-05118 PIPE, TYPE 1, Cl RCULAR, 12 IN. 15. 000 LFT
29 715-05121 PIPE, TYPE 1, Cl RCULAR, 18 IN. 48. 000 LFT
30 715-46000 PI PE END SECTION, 12 IN 1. 000 EACH
31 725-07735 PI PE LI NER, THERMOPLASTIC, 21.9 SFT 104. 500 LFT
32 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 11, 000. 000 LFT
33 801-06640 CONSTRUCTI ON SIGN, A 26. 000 EACH
34 801-06710 FLASHI NG ARROW SI GN 220. 000 DAY
35 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
36 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuUwP
37 801-06775 MAI NTAI NI NG TRAFFI C LuwP LuwP
38 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuUwP
39 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
40 801-07119 BARRI CADE, II11-B 192. 000 LFT
41 804-06725 DELI NEATOR WTH PCST, D1, 3 IN DA 24.000 EACH
42 808-06711 LI NE, PAINT, BROKEN, WHI TE, 4 IN 200. 000 LFT
43 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1, 000. 000 LFT
44 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 500. 000 LFT

45 808-06716 LI NE, REMOVE 450. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 109
CALL ORDER : 818 CONTRACT ID : M -26864-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 M LL SURFACE AND ASPHALT OVERLAY

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
2 202-60820 SURFACE M LLI NG ASPHALT 48, 500. 000 SYS
3 304-07490 HVA PATCH NG TYPE B 300. 000 TON
4 401-07334 QT QA-HMA, 3, 76, SURFACE, 9.5 mm 3, 820. 000 TON
5 402-07451 HVA, TYPE B, WEDGE AND LEVEL 50. 000 TON
6 406-05520 ASPHALT FOR TACK COAT 15. 000 TON
7 503-05240 D-1 CONTRACTI ON JO NT 96. 000 LFT
8 506-06333 PCCP PATCH NG FULL DEPTH 500. 000 SYS
9 506-06334 PCCP PATCHI NG PARTI AL DEPTH 50. 000 SYS
10 605-06120 CURB, CONCRETE 300. 000 LFT
11 605-06144 CURB AND GUTTER, A, CONCRETE 150. 000 LFT
12 610-07487 HVA FOR APPROACHES, TYPE B 100. 000 TON
13 720-44000 CASTI NG ADJUST TO GRADE 20. 000 EACH
14 801-06198 PATROLLER 10. 000 DAY
15 801-06203 TEMPORARY PAVEMENT MARKING 4 IN. 1, 320. 000 LFT
16 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 1, 320. 000 LFT
17 801- 06640 CONSTRUCTI ON SIGN, A 51. 000 EACH
18 801-06710 FLASHI NG ARROW SI GN 10. 000 DAY
19 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
20 805-78470 S| GNAL CABLE, ROADVWAY LOOP, 1C 14GA. 480. 000 LFT
21 805-78785 S| GNAL DETECTOR HOUSI NG 4.000 EACH
22 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 144. 000 LFT
23 808-05929 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 8 IN. 400. 000 LFT
24 808-06701 LI NE, THERMOPLASTIC, BRCKEN, WHI TE, 4 IN. 1, 000. 000 LFT
25 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN 500. 000 LFT
26 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 600. 000 LFT
27 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 15, 300. 000 LFT
28 808-75247 LI NE, THERMOPLASTIC, SCOLID, YELLOW 6 IN 100. 000 LFT
29 808-75256 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, WHI TE, CROSSHATCH 60. 000 LFT
30 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 300. 000 LFT
31 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 10. 000 EACH
32 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 10. 000 EACH

33 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 110
CALL ORDER : 822 CONTRACT ID : M -26866-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FIELD OFFICE, A 4. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUMP
3 202-60820 SURFACE M LLI NG ASPHALT 50, 800. 000 SYS
4 304-07490 HVA PATCH NG TYPE B 50. 000 TON
5 401-07334 QC/ QA-HWA, 3, 76, SURFACE, 9.5 nm 4, 163. 000 TON
6 402-07451 HVA, TYPE B, WEDGE AND LEVEL 50. 000 TON
7 405-05517 ASPHALT FOR PRI ME COAT 6. 000 TON
8 406- 05520 ASPHALT FOR TACK COAT 15. 000 TON
9 605-05523 CURB, HWA 50. 000 LFT
10 605-06120 CURB, CONCRETE 100. 000 LFT
11 610-05527 HVA FOR APPROACHES 165. 000 TON
12 720- 44000 CASTI NG, ADJUST TO GRADE 5. 000 EACH
13 801-06203 TEMPORARY PAVEMENT MARKI NG, 4 IN. 1, 250. 000 LFT
14 801-06207 TEMPORARY PAVEMENT MARKI NG, REMOVABLE, 4 IN. 1, 250. 000 LFT
15 801-06640 CONSTRUCTI ON SIGN, A 55. 000 EACH
16 801-06775 MAI NTAI NI NG TRAFFI C LUWMP LUMP
17 805-78470 SI GNAL CABLE, ROADWAY LOOP, 1C 14GA 480. 000 LFT
18 805-78785 SI GNAL DETECTOR HOUSI NG 2.000 EACH
19 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 144.000 LFT
20 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 1, 430. 000 LFT
21 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 20, 400. 000 LFT
22 808-75247 LI NE, THERMOPLASTIC, SQLID, YELLOW 6 IN 50. 000 LFT
23 808-75256 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, WHI TE, CROSSHATCH 108. 000 LFT
24 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 440. 000 LFT
25 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 830. 000 LFT
26 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 32. 000 EACH
27 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 26. 000 EACH
28 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
29 808-75350 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( SCHOQOL) 2.000 EACH
30 808-75996 SNOWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 185. 000 EACH
31 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 185. 000 EACH

32 808-96016 LI NE, THERMOPLASTIC, SOLID, YELLOW 12 IN 100. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 111
CALL ORDER : 830 CONTRACT ID : M-26874-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FI ELD OFFI CE, A 4.000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
4 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
5 203-90014 LI NEAR GRADI NG 2.050 STA
6 205-06937 TEMPORARY SI LT FENCE 200. 000 LFT
7 211-02050 B BORROW 1, 135. 000 CYS
8 303-01180 COWPACTED AGGREGATE, NO. 53 70. 000 TON
9 402-07433 HVA TYPE B, SURFACE 55. 000 TON
10 406-05520 ASPHALT FOR TACK COAT 00. 200 TON
11 603-05727 FENCE, FARM FI ELD, TENSION WRE, 47 IN 200. 000 LFT
12 610-07487 HVA FOR APPROACHES, TYPE B 8. 000 TON
13 616-02320 GEOTEXTI LES 850. 000 SYS
14 616- 06405 Rl PRAP, REVETMENT 640. 000 TON
15 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
16 621-06548 SEED M XTURE, CV 5. 000 LBS
17 621- 06559 MULCHED SEEDI NG, R 2, 250. 000 SYS
18 715-04612 PI PE 120. 000 LFT
19 715-05049 PIPE, TYPE 4, CIRCULAR 8 IN 80. 000 LFT
20 715-05203 PI PE, TYPE 4, CIRCULAR 4 IN 20. 000 LFT
21 715-06816 CONCRETE ANCHOR, 120 IN 2. 000 EACH
22 720-45265 PI PE CATCH BASIN, 15 IN 1. 000 EACH
23 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
24 801- 06640 CONSTRUCTI ON SI GN, A 24.000 EACH
25 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuUwP
26 801-07118 BARRI CADE, I11-A 96. 000 LFT
27 801-07119 BARRI CADE, I11-B 48. 000 LFT
28 808-06713 LI NE, PAINT, SOLID, VHITE, 4 IN. 600. 000 LFT
29 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 600. 000 LFT

30 808-75035 LINE, PAINT, SCLID, WHITE, 24 IN. 8. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 112
CALL ORDER : 840 CONTRACT I D M -26879- A
LETTI NG DATE : 05/20/03 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT WEDGE AND LEVEL
1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
2 202-60820 SURFACE M LLI NG ASPHALT 2,420. 000 SYS
3 303-04075 COWPACTED AGGREGATE, O, 73 900. 000 TON
4 402-07451 HVA, TYPE B, WEDGE AND LEVEL 4, 200. 000 TON
5 406-05520 ASPHALT FOR TACK COAT 14. 000 TON
6 610-07487 HVA FOR APPROACHES, TYPE B 80. 000 TON
7 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 1, 941. 000 LFT
8 801-06640 CONSTRUCTI ON SIGN, A 15. 000 EACH
9 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
10 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 4, 798. 000 LFT
11 808-06713 LI NE, PAINT, SOLID, VHITE, 4 IN. 38, 814. 000 LFT
12 808-06714 LI NE, PAINT, SOLID, YELLOWN 4 IN 1, 590. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 113
CALL ORDER : 850 CONTRACT I D M -26885- A
LETTI NG DATE : 05/20/03 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT WEDGE AND LEVEL
1 105-07038 FI ELD OFFI CE, A 3. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-60820 SURFACE M LLI NG ASPHALT 2, 940. 000 SYS
4 303- 04075 COWPACTED AGGREGATE, O, 73 700. 000 TON
5 402-07451 HVA, TYPE B, WEDGE AND LEVEL 3, 500. 000 TON
6 406-05520 ASPHALT FOR TACK COAT 11. 000 TON
7 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 1, 632. 000 LFT
8 801-06640 CONSTRUCTI ON SI GN, A 30. 000 EACH
9 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
10 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 3, 720. 000 LFT
11 808-06713 LI NE, PAINT, SOLID, VHITE, 4 IN. 32, 640. 000 LFT
12 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 5, 220. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 114
CALL ORDER : 852 CONTRACT ID : M -26886-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT WEDGE AND LEVEL

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUMP
2 202-60820 SURFACE M LLI NG ASPHALT 1, 800. 000 SYS
3 303-04075 COWPACTED AGGREGATE, O, 73 780. 000 TON
4 402-07450 HVA, TYPE A, WEDGE AND LEVEL 4, 200. 000 TON
5 406-05520 ASPHALT FOR TACK COAT 13. 000 TON
6 610-07486 HVA FOR APPROACHES, TYPE A 60. 000 TON
7 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 2, 130. 000 LFT
8 801-06640 CONSTRUCTI ON SIGN, A 21.000 EACH
9 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
10 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 370. 000 LFT
11 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN. 27,500. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 115
CALL ORDER : 854 CONTRACT ID : M -26887-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFI CE, A 2.000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-60820 SURFACE M LLI NG ASPHALT 360. 000 SYS
4 303-07449 COWPACTED AGGREGATE, NO. 73 221. 000 TON
5 304-07490 HVA PATCHI NG TYPE B 25. 000 TON
6 401-07321 QC/ QA-HWVA, 2, 64, SURFACE, 9.5 mm 1, 000. 000 TON
7 402-07451 HVA, TYPE B, WEDGE AND LEVEL 210. 000 TON
8 405-05517 ASPHALT FOR PRI ME COAT 9. 000 TON
9 406-05520 ASPHALT FOR TACK COAT 3.500 TON
10 610-05527 HVA FOR APPROACHES 155. 000 TON
11 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 602. 000 LFT
12 801- 06640 CONSTRUCTI ON SI GN, A 14. 000 EACH
13 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuwP
14 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 12, 040. 000 LFT
15 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 12, 040. 000 LFT
16 808- 75996 SNOAWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 152. 000 EACH

17 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 152. 000 EACH
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CALL ORDER : 856 CONTRACT ID : M -26888-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFI CE, A 2.000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-60820 SURFACE M LLI NG ASPHALT 1, 350. 000 SYS
4 303-07449 COWPACTED AGGREGATE, NO. 73 215. 000 TON
5 401-07321 QT QA-HWVA, 2, 64, SURFACE, 9.5 mm 1, 362. 000 TON
6 402-07451 HVA, TYPE B, WEDGE AND LEVEL 50. 000 TON
7 405-05517 ASPHALT FOR PRI ME COAT 9. 000 TON
8 406- 05520 ASPHALT FOR TACK COAT 4.500 TON
9 610-05527 HVA FOR APPROACHES 73. 000 TON
10 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 587. 000 LFT
11 801- 06640 CONSTRUCTI ON SIGN, A 15. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuwP
13 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 516. 000 LFT
14 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 11, 722. 000 LFT
15 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 9, 453. 000 LFT
16 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 12. 000 LFT
17 808-75996 SNOAWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 147. 000 EACH

18 808-75998 SNOWPLOMABLE RAI SED PAVEMENT NMARKER 147.000 EACH



SCHEDULE OF PAY | TEMS PAGE 117
CALL ORDER : 858 CONTRACT ID : M -26889-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FIELD OFFICE, A 2.000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LuUMP
3 202-60820 SURFACE M LLI NG ASPHALT 900. 000 SYS
4 303-07449 COWPACTED AGGREGATE, NO. 73 374.000 TON
5 401-07321 QC/ QA-HWA, 2, 64, SURFACE, 9.5 nm 2,243.000 TON
6 405-05517 ASPHALT FOR PRI ME COAT 7.000 TON
7 406- 05520 ASPHALT FOR TACK COAT 7.000 TON
8 610-05527 HVA FOR APPROACHES 178. 000 TON
9 801-06207 TEMPORARY PAVEMENT MARKI NG, REMOVABLE, 4 IN. 1, 020. 000 LFT
10 801-06640 CONSTRUCTI ON SIGN, A 20. 000 EACH
11 801-06775 MAI NTAI NI NG TRAFFI C LUMP LuUWMP
12 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 1, 072. 000 LFT
13 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 20, 382. 000 LFT
14 808-06714 LINE, PAINT, SCLID, YELLOWN 4 IN. 14, 945. 000 LFT
15 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 15. 000 LFT
16 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 243. 000 EACH

17 808-75998 SNOWPLOMABLE RAI SED PAVEMENT MARKER 243. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 118
CALL ORDER : 862 CONTRACT ID : M-26891-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FIELD OFFICE, A 3. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUMP
3 202-60820 SURFACE M LLI NG ASPHALT 24, 000. 000 SYS
4 203-02000 EXCAVATI ON, COMVON 85. 000 CYs
5 304-07490 HVA PATCHI NG, TYPE B 100. 000 TON
6 305-98794 COWPACTED AGGREGATE FOR PATCHING 0, 53 100. 000 TON
7 401-07337 QU QA-HWA, 5, 76, SURFACE, 9.5 mm 2, 000. 000 TON
8 402-07438 HVA TYPE B, | NTERVEDI ATE 25. 000 TON
9 402-07441 HVA TYPE B, BASE 70. 000 TON
10 402-07451 HVA, TYPE B, WEDGE AND LEVEL 150. 000 TON
11 406-05520 ASPHALT FOR TACK COAT 6. 000 TON
12 801-06640 CONSTRUCTI ON SIGN, A 60. 000 EACH
13 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
14 808-04298 PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, WORD (RR) 2.000 EACH
15 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN. 420. 000 LFT
16 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 900. 000 LFT
17 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN. 550. 000 LFT
18 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 IN 2,400. 000 LFT
19 808-75245 LI NE, THERMOPLASTIC, SQLID, YELLOW 4 IN 11, 300. 000 LFT
20 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, WHI TE, CROSSHATCH 55. 000 LFT
21 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLID, YELLOW 20. 000 LFT
22 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 120. 000 LFT
23 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN. 770. 000 LFT
24 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 16. 000 EACH
25 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD ( ONLY) 15. 000 EACH
26 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 100. 000 EACH

27 808-75998 SNOWPLOWABLE RAI SED PAVEMENT MARKER 19. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 119
CALL ORDER : 870 CONTRACT ID : M -26896-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FI ELD OFFI CE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
4 202-02278 CURB, CONCRETE, REMOVE 4,102. 000 LFT
5 202-60820 SURFACE M LLI NG ASPHALT 83, 441. 000 SYS
6 202-74035 SI GN, REMOVE 4.000 EACH
7 202-90277 DETECTOR HOUSI NG REMOVE 2. 000 EACH
8 202-93741 GUARD RAI L END TREATMENT, REMOVE 5. 000 EACH
9 303-07449 COVPACTED AGGREGATE, NO 73 218. 000 TON
10 304-07490 HVA PATCHI NG TYPE B 275. 000 TON
11 401-07328 QT QA-HMA, 3, 70, SURFACE, 9.5 mm 6, 337. 000 TON
12 406- 05520 ASPHALT FOR TACK COAT 20. 500 TON
13 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
14 601-94689 GUARDRAI L END TREATMENT, O©S 4.000 EACH
15 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N. SPACI NG 36. 000 LFT
16 604- 06069 CURB RAMP, CONCRETE 54. 000 SYS
17 605-06120 CURB, CONCRETE 4,102. 000 LFT
18 605-94811 CURB TURNOUT 1. 000 EACH
19 610-07487 HVA FOR APPROACHES, TYPE B 684. 000 TON
20 615-06520 MONUMENT, RE- ESTABLI SH 1. 000 EACH
21 720-01894 CASTI NG FURNI SH AND ADJUST TO GRADE 7. 000 EACH
22 720-44000 CASTI NG, ADJUST TO GRADE 25. 000 EACH
23 720- 45605 STRUCTURE, MANHOLE, RECONSTRUCT 10. 000 LFT
24 720-45610 STRUCTURE, CATCH BASI N, RECONSTRUCT 10. 000 LFT
25 720-45615 STRUCTURE, | NLET, RECONSTRUCT 25. 000 LFT
26 720-99315 CLEAN EXI STI NG CATCH BASI NS 4.000 EACH
27 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 3, 408. 000 LFT
28 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 3, 408. 000 LFT
29 801-06640 CONSTRUCTI ON SIGN, A 55. 000 EACH
30 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
31 805-78470 S| GNAL CABLE, ROADWAY LOOP, 1C 14GA 6, 310. 000 LFT
32 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,072.000 LFT
33 805-92951 S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE 12. 000 EACH
34 808-06701 LI NE, THERMOPLASTI C, BROKEN, WHITE, 4 IN. 1, 198. 000 LFT
35 808-06703 LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN 13, 244. 000 LFT
36 808-75071 PAVEMENT MESSAGE MARKI NGS, PREFCRMED PLASTI C LANE | NDI CATI ON 3. 000 EACH
37 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 1, 143. 000 LFT
38 808-75245 LI NE, THERMOPLASTIC, SCOLID, YELLOW 4 IN 24, 442. 000 LFT
39 808-75274 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLID, YELLOW 1, 990. 000 LFT
40 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLID, YELLOW 371. 000 LFT
41 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 802. 000 LFT
42 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 I N 1, 554. 000 LFT
43 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 56. 000 EACH
44 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 36. 000 EACH
45 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2. 000 EACH

46 808-75996 SNOAWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 118. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 120
CALL ORDER : 880 CONTRACT ID : M -26940-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REMOVAL

1 105-07038 FI ELD OFFI CE, A 3. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-51330 PRESENT STRUCTURE, REMOVE LuUwP LuwP
4 203- 02000 EXCAVATI ON, COVMON 3, 000. 000 CYS
5 605-06090 CURB, | NTEGRAL, CONCRETE 50. 000 LFT
6 605-06215 CENTER CURB, D, CONCRETE 50. 000 LFT
7 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
8 621-06567 WATER 1. 000 MG
9 621-06574 SODDI NG 1, 000. 000 SYS
10 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 1, 000. 000 LFT
11 801- 06624 STANDARD BARRI CADE, 111B, WTH SI GNS 10. 000 EACH
12 801- 06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
13 801-06710 FLASHI NG ARROW SI GN 30. 000 DAY
14 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

15 801-53072 TEMPORARY TRAFFI C SI GNAL LUMP LUMP



SCHEDULE OF PAY | TEMS PAGE 121
CALL ORDER : 890 CONTRACT ID : M-26945-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT WEDGE AND LEVEL

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FI ELD OFFI CE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
4 202-60820 SURFACE M LLI NG ASPHALT 7, 280. 000 SYS
5 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 225. 000 TON
6 303-04075 COVPACTED AGGREGATE, O 73 698. 000 TON
7 304-07490 HVA PATCH NG TYPE B 250. 000 TON
8 401-07321 QC/ QA-HMA, 2, 64, SURFACE, 9.5 mm 6, 714. 000 TON
9 406-05520 ASPHALT FOR TACK COAT 19. 000 TON
10 615-06505 MONUMENT, B 6. 000 EACH
11 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 2,511. 000 LFT
12 801- 06640 CONSTRUCTI ON SIGN, A 53. 000 EACH
13 801-06775 MAI NTAI NI NG TRAFFI C LuwP LuwP
14 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 5, 275. 000 LFT
15 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 50, 300. 000 LFT
16 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 31, 025. 000 LFT
17 808-75994 PRI SMATI C REFLECTCR 562. 000 EACH
18 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 562. 000 EACH

19 808-75998 SNOWPLOMABLE RAI SED PAVEMENT NMARKER 562. 000 EACH






